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PERFORMANCE WORK STATEMENT 
EPA Contract Number: EP.:C-08-010 


Contractor: Scientific Consulting Group, Inc. (SCG) 

EPA Work Assignment Number: 03-06 


Amendment No. 1 


TITLE: Outreach Products and Activities for Radio Frequency Identification 
Technologies under the Advanced Monitoring Systems Center 

PERIOD bF PERFORMANCE: Date oflssuance through November 30, 2012 

WORK ASSIGNMENT COR: John McKernan 
EPAJORDINRMRL/IOIETA V 
26 W. Martin Luther King Drive, MS208A 
Cincinnati, OH 45268 
Tel: (513) 569-7415 
Fax: (513) 569-7680 
McKernan.John@epa.gov 

ALTERNATE WA COR: Abby Waits 
EPAJORDINRMRL/IOIETAV 
26 W. Martin Luther King Drive, MS208A 
Cincinnati, OH 45268 
Tel: (513) 569-7884 
Fax: (513) 569-7680 
Waits.abby@epa.gov 

PROJECT OFFICER COR: Verla Sutton-Busby 
Mail Code: 8102R; 41165 
Tel: (202) 564-6808 
Fax: (202) 565-2910 
Sutton-busby.verla@epa.gov 

The primary purpose of this amendment is to reduce the scope ofwork by removing tasks 
associated with travel. A revised cost estimated is needed. 

BACKGROUND 

The objective ofthis Performance Work Statement (PWS) is to develop outreach 
materials and conduct technology transfer activities to disseminate information on the 
performance of environmental monitoring technologies that provide data to identify and 
enumerate hazardous chemicals and materials being transported across international 
borders and within the United States. There are thousands of shipments ofhazardous 
wastes that enter the United States each year. These shipments contain materials that 
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may be hazardous to human health and the environment and that must be properly 
handled, recycled, or disposed ofaccording to appropriate regulatory standards. EPA 
Region 6 has identified the 'need for effective and timely methods for tracking cross
border shipments ofhazardous wastes from waste generator to receiving facility. A 
particular gap exists in EPA's ability to track shipments ofhazardous wastes originating 
in the Mexico border zone and crossing into the United States. This is important in light 
of the significant amount of trade taking place between the southwestern United States 
and Mexico. For example, Texas leads all U.S. states in surface trade with Mexico with 
$10.1 billion in trade. In 2010, Texas became the first state to do more than $100 billion 
in trade with a foreign nation, Mexico, reaching $114 billion in total bilateral trade. 

In support of this need, the EPA Environmental Technology Verification (ETV) Program 
verified the performance of two radio frequency identification (RFIO) devices for 
tracking hazardous waste shipments across international borders (published September 
2009). It is anticipated that monitoring technologies such as these will provide much 
needed information on the location, quantity, and type of environmental pollutants being 
transported. This information could help local, state, and regional representatives make 
informed decisions during chemicaVmaterial releases from transportation incidents, and 
assess potential risks to humans through exposure to contaminated air, soil, and water. 
The time saving benefit from using RFID technology will also assist with cross-border 
movement ofgoods and reduce emission from idling trucks. A key component in these 
efforts is the dissemination of information on the availability and performance ofRFID 
technology, including those tested by the ETV Program. 

PURPOSE 

The purpose of this work assignment is to define support needed to develop outreach 
materials and conduct technology transfer activities for advanced environmental 
monitoring technologies, such as the RFID devices. All information presented through 
these outreach activities shall be based upon the results ofETV verification testing of 
RFID devices for identifying and enumerating hazardous chemicals/materials being 
transported across international borders-these results can be found in the ETV 
verification reports and statements (available at http://www.epa.gov/nrmrl/stdletv/vt
ams,html#radio). Outreach activities will serve to disseminate the results of the 
verification tests in written and verbal forms and inform stakeholders, such as local, state, 
and regional officials, about the verified technologies and their applicability to 
transportation-related releases ofchemicals/materials to water sources, air, and soil. 

Under this work assignment, contractor support shall be needed to: 

Finalize the draft presentation on RFID technology verification results for posting 
to EPA and other web sites, and for presentation at designated events 
Conduct technology transfer webinars to disseminate RFID verification 
information to targeted audiences 

~. Prepare article(s) to disseminate RFID testing results in peer-reviewed or trade 
journals. 
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TASK DESCRIPTIONS 

The contractor shall furnish all personnel, material, equipment, and services necessary to 
perform the work outlined in the following tasks and subtasks. 

Oversight of this work assignment will be provided by the EPA W A COR and/or EPA 
technicallead(s). EPA Region 6 technical expert(s) will be identified by the EPA WA 
COR via technical direction once the contractor's work plan has been approved. The 
EPA W A COR and EPA technicallead( s) and expert( s), as assigned, shall receive copies 
of all deliverables under these tasks. Once confirmed, date(s), topic, and targeted 
location (as applicable) for event-specific outreach activities will be provided to the 
contractor via technical direction from the EPA W A COR. 

TASK 1: Prepare Work Plan 

The contractor shall prepare a work plan and cost estimate in accordance with the terms 
and conditions of the contract. The contractor's work plan should contain a break-out 
clearly specifyi:pg estimates (LOE, ODCs, etc.) associated with performing each of the 
Tasks 1 through 4 (and subtasks) as outlined in this PWS. 

TASK 2: Work Assignment Kick-Off Meeting 

A work assignment kick-off meeting shall be conducted between the contractor project 
team, the EPA WA COR, and EPA Region 6 technical expert(s) to discuss project 
planning, details, activities, and time1ines. The kick-off meeting shall be conducted via 
conference call within two (2) weeks ofwork assignment being approved. The contractor 
shall develop meeting minutes, including key discussion points, action items, and a 
schedule, and provide to the EPA W A COR. 

The contractor shall also participate in periodic calls (approximately bi-monthly) with the 
EPAWA COR and/or EPA technical expert(s) to discuss progress and relevant technical 
issues related to the work assignment tasks. 

TASK 3: Presentation Preparation and Finalization 

Under the previous work assignment (EP-C-08-0l 0, WA #1-06), the contractor delivered 
a draft technical presentation to be used for presenting on the ETV RIFD verification 
results at informational meetings/training sessions/webinars, etc. (see Appendix A of this 
PWS for the current draft presentation). Under this task, the contractor shall coordinate 
with the EPA W A COR and EPA Region 6 technical expert( s) to update as necessary 
based on recent information, address comments reeeived on, and finalize the presentation. 
As previously stated, any revisions to the presentation shall be based upon the results of 
ETV verification testing ofRFID devices (see http://www.epa.gov/nrmrl/std/etv/vt
ams.html#radio). The contractor shall provide the presentation in the following general 
formats: a detailed version suitable. for informational workshops, training sessions, or 
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webinars; and an abbreviated version (15-20 slides) appropriate for presenting at 
technical conferences/meetings). The materials should be appropriate for the intended 
audience(s), which may include stakeholders; local, state, regional, and federal 
government agencies; border patrols officers; highway transportation associations; 
enforcement/compliance officials; and others. The presentation materials shall be 
prepared in both English and Spanish language versions. In any materials discussing 
ETV -verified RFID products or other technologies, the products and/or vendors shall not 
be ranked in order ofperformance results. As needed, the contractor also shall provide 
graphics development and support to make final presentation materials visually 
appealing. 

The contractor shall provide final draft version(s) of the presentation materials to the 
EPA WA COR and/or EPA technical expert(s) for review, and approval (by the EPA WA 
COR). All final products shall be SUbjected to technical and quality assurance review by 
the participating vendors, contractor staff, EPA, and expert peer reviewers, as 
appropriate. Any limitations to the data shall be addressed and discussed in the products, 
as appropriate. A peer-review process of at least 2 external experts shall be conducted by 
the contractor, collecting peer review feedback similar to that collected from the EPA 
peer review process using the Technical Manuscript Review Fot;ID (see Appendix B). 
The reviews shall assure that the products meet the needs of potential technology users 
and stakeholders such as local, state, regional, and federal officials. Based on feedback 
from the reviewers, the presentation materials shall be finalized. 

Final electronic copies of all presentation materials, with related peer-review forms and 
comments, shall be sent in source file (e.g., MSWord 2007 PowerPoint) and Adobe 
Portable Document (.pdf) formats. The contractor shall also develop 508-compliant .pdf 
(and source) files or .html versions of the final presentation materials for inclusion on 
EPA web sites. 

TASK 4: Outreach and Data Dissemination Activities 

TASK 4.1: Training Session Webinar Support 

Ifpractical, and budget permits, the contractor shall provide logistical and technical 
support for one (1) webinar or informational meeting/training session to disseminate ETV 
RFID verification results to potential technology users and stakeholders, including local, 
state, regional, and federal government agencies; border patrols officers; highway 
transportation associations; enforcement/compliance officials; and others. The webinar 
wil1 be held between August and November 2012, will last up to one (1) day, and will 
include up to 120 participants. EPA Region 6 technical experts(s) will assist the 
contractor in identifying potential attendees and speakers and coordinating with 
government agencies and regional partners. If no assistance is received, the contractor 
shall identify potential attendees and speakers and coordinate with government agencies 
and regional partners. The contractor shall provide the full, EPA W A COR approved 
version of the RFID verification presentation to speakers for delivery during the webinar. 
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Webinar support may include the following: 
Make all necessary arrangements for setting up and conducting webinar services 
Host webinar events/materials on own site or provide access to a webinar service 
or site to manage these activities 
Develop draft and final invitations, agendas, logistical information sheets, and 
other materials for webinars, as needed; provide draft versions of all materials to 
the EPA WA COR and/or EPA technical expert(s) for review and approval 
Post .pdf or .html versions of final materials on the webinar site or other web sites 
Distribute (via email) electronic invitations, agendas, logistical materials, and 
other pre-webinar informational materials to potential participants 
Track participant responses and registrant information for webinars, e.g., through 
an on-line registration system or some other mechanism, and provide the EPA 
W A COR or EPA technical expert(s) with regular updates on confirmed 
participants for each webinar 
Develop guidelines for submission ofwebinar presentations to the contractor or 
uploaded directly to the webinar site and distribute guidelines to speakers 
Contact speakers for submission of presentation materials, abstracts, and short 
biographies as needed 
As needed, upload any speaker presentations, webinar materials, or other 
information to the webinar site or other web sites prior to the start of the webinar 
Send instructions for accessing webinar conferencing to participants 
Provide logistical support before and during webinars to ensure functionality and 
trouble-shoot in the event of any issues 
Prepare and forward a CD-ROM containing all presentation materials from each 
webinar (abstracts, bios, presentations, etc.) to the both EPA W A COR and EPA 
technical expert(s) within one (1) week from the conclusion of the webinar 
As necessary, the contractor shall develop both English and Spanish versions of 
any print and electronic materials required under this task. 

TASK 4.1.1: Webinar Evaluation Report 

For the above webinar, the contractor shall prepare a brief summary report of comments 
received on evaluation forms from webinar participants. The-contractor shall provide an 
electronic copy of the source file (e.g., MSWord) for the summary evaluation report to 
the EPA W A COR and EPA technical expert(s) within two (2) weeks from the 
conclusion of the webinar. The contractor shall also provide original hard-copies (or 
scanned electronic copies) of completed evaluations forms to the EPA W A COR and 
EPA technical expert(s). 

TASK 4.2: Peer-reviewed or trade journal article(s) preparation 

For the peer-reviewed or trade journal article(s), the contractor shall prepare draft and 
final versions of the publication(s) for the EPA WA COR to review and approve. The 
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contractor shall provide an electronic copy of the source file (e.g., MS Word) for the 
document(s) within two (2) weeks from the work assignment being approved. The 
contractor shall also provide any supporting documentation requested by the EPA W A 
COR or designee. 

DELIVERABLES AND PROJECT SCHEDULE 

All deliverables shall be submitted to the EPA W A COR according to the following 
schedule. 

~,:;' '\ '~'"lAsK"1 : Pl~pare Work Plan;:;, . \,-",':;; " ~'" >;;, ";~L; ",.',.
Work plan due In accordance with the contract clauses 

.;

TASK 2: W,Ork A'ssignb!ent ~ck-Olf l\le\ting.I ..,....,,''. 'A! 

Within two (2) weeks of work assignment 


Kick-off meeting (via conference call) 
approval 

.TASt< 3: Prtsentation :Prepar~tioband Filal1ia~ion;;\'}"; ;'.: "; ;""J;!0" .;1;: .;;~~ 
Draft full (detailed) version of 
presentation with revisions/updates due 
to EPA WACOR 
Draft abbreviated version of 
presentation due to EPA W A COR 
Final source files and .pdfs of full 
(detailed) and abbreviated versions of 
presentations due to EPA W A COR 
Final 508 compliant versions of the full 
(detailed) and abbreviated presentations 
due to EPA WA COR 

Within two (2) weeks of work assignment 
approval 

Within three (3) weeks of work assignment 
approval 

Within one (1) week of receipt of comments 
from EPA 

Within one (1) week of receipt of EPA 
approval on final versions 

)?!t <IiitTAS~ 4:, Ou{re~i!h and. Data~Dissemination ActiVi.;~'<"\ ,'>: .', 
'I'; ..,;T ASK'4.1: Tra.iningS~s~iotf;$Vebin~riSuppo.I.1i,~;i·~ .. ..i'. '.". ';J;">' 

On-going through 11/30112 per technical 
direction from EPA W A COR 
Original and duplicate CD-ROM containing Support for webinar 
all presentation materials from webinar due 
within one (l) week from conclusion of 
webinar 
Summary evaluation report and actual Subtask 4.1.1: Webinar Evaluation 
evaluation forms due two (2) weeks from 

Report 
conclusion of webinar 

I" ~ '.,llijiilliillb~ ~ "","F. 

Draft full (detailed) version of article(s) 
with revisions/updates due to EPA W A 
COR 

Within two (2) weeks of work assignment 
approval 

Final source files and .pdfs of full Within two (2) week of receipt of comments 
(detailed) and abbreviated versions of from EPA 
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DELIVERABLE ACCEPTANCE CRITERIA 

The following deliverable acceptance criteria will be used to assess'deliverables 
submitted under Tasks 1 through 4 of this work assignment. 

TASK 1: The contractor' work plan and cost estimate should be in accordance with the 
terms and conditions ofthe contract, and should contain a break-out clearly specifying 
estimates (LOE, ODCs, etc.) associated with performing each ofthe Tasks 1 through 4 
(and subtasks) as outlined in this work assignment. 

SPECIAL REPORTING 

The contractor's Monthly Progress Report shall include a detailed description of any 
technical direction issued by the EPA W A COR and accepted by the contractor. The 
contractor shall maintain a list of all accepted technical direction issued during the work 
assignment. The contractor's Monthly Progress Report shall also include a break-out of 
cumulative costs (LOE, ODCs, etc.) associated with performing each of the Tasks 1 
through 4 (and subtasks) as outlined in this PWS. 

MANAGEMENT CONTROLS 

Technical direction for this work assignment will be provided per the work assignment 
PWS. All technical direction will be provided in writing by the EPA W A COR. Periodic 
meetings between the EPA W A COR and contractor are encouraged to discuss any 
questions that may arise during the performance or completion of this work assignment. 
At the EPA W A COR's discretion, these meetings may occur via teleconference or video 
conferences. The contractor shall document these meetings and submit copies of this 
correspondence to the EPA W A COR. 

The EPA W A COR may identify EPA technical expert(s) for this work assignment. 
Interaction between the contractor and any EPA technical expert(s) designated by the 
EPA W A COR is solely for the purpose ofpresenting and discussing the information, 
analyses, results or presentations related to this work assignment. The interaction will be 
technical communication, not technical direction. Per the technical direction clause 
EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA WA COR or 
alternate EPA WA COR are the only representatives of the CO authorized to provide 
technical direction. 

In all meetings, conferences, symposia, etc. participated in as a part of satisfying the 
terms of this work assignment, contractor personnel shall be clearly identified through the 
use ofname badges that indicate their corporate affiliation. Contractor personnel shall 
clearly identify themselves as contractors when contacting workshop participants, 
speakers or other individuals or organizations during the performance of this effort. 
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The contractor shall ensure that the work done under this project does not contain any 
real or apparent personal or organizational conflicts of interest. 

The contractor shall maintain the confidentiality of any confidential business information 
collected as part of this effort. 

The contractor shall comply with Government Printing Office guidelines during the 
performance of this effort. 

The contractor shall comply with Paperwork Reduction Act guidelines during the 
performance of this effort. 

The contractor shall inform the EPA W A COR verbally or in writing within two (2) 
businesses ,day if any significant problems arise, as well as any corrective actions and 
potential impacts on project deliverables, costs, etc. 

TRAVEL 

Travel should not be required to provide the contract support outlined in this PWS. Per 
the contract clause Local LC-31-08, Approval of Contractor Travel, any non-local travel 
directly chargeable to this work assignment shall be submitted and approved by the 
proposed travel dates as identified by the EPA W A COR via technical direction. 

SEE APPENDIX A - Draft Presentation: "EPA ETV Verification of RFID 
Technologies" (developed under EP-C-08-010, WA 1-06) 

SEE APPENDIX B - EPA technical manuscript review form, EPA Form 363 
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